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Part 1: General Clarification Questions 

PROGRAM:  Please provide detailed program information for each use:  For 
residential, retail, commercial office, and other uses, please describe: 

a.  Total square footage by type. 
We propose 2 million square feet of Class A office space and 960,000 square 
feet of residential development. We propose a retail component of 
approximately 100,000 square feet. 

b.  Total number of buildings by type. 
For the office space we propose three buildings consisting of two towers 
each. Each tower will contain approximately 350,000 sq. ft. of office space. 
For the residential component we propose four residential buildings each 
containing 200 condominium units. There will be an appropriately sized retail 
component in both the commercial and residential complexes. 

c.  Expected tenancy (by type of business, family size, etc.) 
For the commercial/office complex, we propose Class A office space. For the 
residential component we propose condominium units (market rate nonage 
restricted, market rate over 55 and Next Generation housing.) For the retail 
space, we propose businesses such as a gym/health club, dry cleaners, 
bank, retail stores and restaurants. 

d.  Expected rent/sales price per square foot. 
The rental price per square foot for the commercial/office space is anticipated 
to be approximately $28$35 per square foot. The sales price for the 
condominium units we approximate to be between $400500 per square foot. 

e.  Expected absorption and occupancy rates at stabilization. 
Absorption and occupancy rates will be pursuant to market conditions. We 
anticipate the completion of 200 condominium units per year and the 
completion of approximately 1 office tower consisting of approximately 
350,000 sq. ft. per year. 
At stabilization, we anticipate an occupancy rate of approximately 93% in the 
office space and 100% in the condominium complex. 

f.  Schedule for commencement, completion, and occupancy of 
development. 

We anticipate that we will commence construction approximately 3060 days 
after obtaining permits. Completion of the office complex is expected to take 
1216 months per building. Full occupancy is estimated to be within 46 years 
of commencement. In regards to the residential development, we estimate the
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commencement of one residential tower per year with each tower taking 12 
18 months to complete and occupy. 

g.  Unit mix for residential, and estimated size of retail tenancies. 
The residential component of the project is anticipated to be a mix of 
predominantly 1 and 2 bedroom condominiums with some 3 bedrooms. 

h.  Total number of Next Generation housing units, expected subsidy levels, 
and anticipated income requirements. 

The total number of Next Generation housing units is expected to be 
determined by The Town of Hempstead. 

PROPERTY VALUE:  Please provide detailed information about the value of the 
developed property, including but not limited to: 

a.  Sales per Square Foot for Condominiums 
We anticipate a price per sq. ft. of $400500 for the condominiums. 
b.  Rental price per Square Foot for Rentals 
We estimate a price per sq. ft. of $28$35 for Rentals. 

PARKING: Please provide a parking program for your development, indicating in 
detail the number of parking spaces and the type of parking (e.g., Deck, Surface, 
Underground) you plan to build at the site. 

Please refer to “Conceptual Schematic Site Development” attaché to our RFP 
submission, prepared by Angelo Francis Corva & Associates, Architects. 

a.  How will that parking be allocated, or will it be shared by all facilities at the 
site? 
Parking for approximately 8,000 cars is anticipated for the office building 
complex and 1,600 cars for the residential complex. We currently plan 
deck, surface and underground parking. 

ZONING:  Please outline the relationship between your proposal and existing 
local zoning regulations. Discuss any variation from “asofright” zoning in terms 
of height, bulk, use, parking regulations, and other issues. 

a.  Explain a strategy to secure local land use approvals. 

Our proposal is not “asofright”. However, the development we are 
contemplating is consistent with surrounding areas and zoning in the Town of 
Hempstead. For the residential component, existing zoning characteristics in the 
CA Zone allow for a density of 20 units per acre. We expect to receive a height 
variance. For the office and retail component of this proposal, we expect a P.U.D. 
as in the Roosevelt Raceway site, subject to the Town of Hempstead’s 
discretion.
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SCHEDULE:  Please provide a detailed schedule of the predevelopment, 
construction, and development phases of your proposal. Include your estimates 
of the timing of any approvals, payments to and from the County, and any key 
“trigger” events to payments for leases and/or other items. 

We anticipate preliminary design/predevelopment to take approximately 69 
months. Reviews and approvals are estimated to take between 1824 months. 
Construction is estimated to take approximately 3648 months with substantial 
completion to take place at approximately 6 years. 

PAYMENTS AND GUARANTEES: 

a.  What contingencies or conditions, if any, are tied to any lease payments 
and/or donations of land to the County? 

None 
b.  What guarantees (if any) will you provide in the event you are unable to 

secure approvals or financing, or otherwise do not complete any aspect of 
this project by stated deadlines? 

We will offer completion bonds.
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Part 2:  Questions Specific to Individual Proposals 

Engel Burman – Kabro Proposal 

LEASE PAYMENTS: 

a.  In your proposal you offer a 99year lease term for 40 acres and a 99year 
lease term for 37 acres for $2.4mm per year and $3.0mm per year, 
respectively. 

Are those payments flat throughout the 99year lease term or do they 
include an escalation or inflation over time? 
We propose a minimum yearly escalation rate of 2.5% and a maximum 
yearly escalation rate of 3.5%, tied to the C.P.I. 

b.  For the 40acre parcel you propose that you have the ability to purchase 
the fee in four separate stages. 

What stages would they be? Would it be timebased or project deliverable 
based? 
We propose at our option to purchase the fee in four separate stages. As 
we complete each building, we will give $16 million to Nassau County, 
representing a total payment of $64 million to Nassau County. 

Would the four payments be flat or adjusted? 
We propose a flat payment for the first 5 years, thereafter going up 
between 2.53.5% tied to the C.P.I. 

c.  For the 37acre parcel you indicate in your proposal that its inclusion in the 
deal is subject to Nassau County condemning the existing lease holds. 

When would you propose the condemnation take place?  The current 
lease term for the Coliseum is through 2015. 
We expect to either negotiate with SMG or have Nassau County condemn 
the Coliseum immediately prior to commencement of construction. 

Under this scenario, who would be responsible for the expenses for lease 
condemnation? 
We would be responsible for the expenses for the lease condemnation.
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d.  What contingencies or conditions, if any, are tied to the lease payments? 

For example, are the lease payments to the County contingent upon Engel 
Burman–Kabro receiving zoning approvals for the 40acre parcel, or is it 
unconditional (4 years after signing lease)? 
We anticipate no contingencies. 

COLISEUM RENOVATION/IMPROVEMENTS:  Your proposal indicates that 
if the 37acre site were included in the deal the Coliseum would be 
demolished. 

a.  Who will bear the cost of demolition of the Coliseum? 
The purchaser will bear the cost of demolition of the Coliseum. 

b.  What is the timing of the demolition of the Coliseum? 

Is this tied to the Islanders’ lease through 2015 or is it tied to the County 
condemning the existing leaseholds? 
The timing of demolition is subject to the County condemning the existing 
leaseholds and the commencement of construction.


